
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    06/29/06                    IN SAN BERNARDINO COUNTY NEAR                                      07/05/06
     CONTRACT NUMBER     08-0H4104                   HIGHLAND FROM 2.6 KM NORTH OF                            CONTRACT CODE 'A '
     LOCATION            08-SBD-330-30.8/31.8        HIGHLAND AVENUE OVERCROSSING TO                           38 CONTRACT ITEMS
                                                     0.6 KM SOUTH OF CITY CREEK BRIDGE

                                                     CONSTRUCT ROCK SLOPE PROTECTION           FEDERAL AID  ACST-4113-(004)E
                                                                                                            P-4113-(004)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0%
 PROPOSALS ISSUED    22   FUND TOTAL   HA23      7,630,000                         TOTAL NUMBER OF WORKING DAYS    180
                       NUMBER OF WORKING DAYS OPEN TO TRAFFIC    90;   ADDITIONAL DAYS FOR ACCEPTANCE OF CONTRACT   90

 NUMBER OF BIDDERS  1    ENGINEERS EST      6,223,125.00  AMOUNT UNDER         61,509.00        PERCENT UNDER EST  0.99
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      6,161,616.00    1              VANCE CORPORATION                     909 355-4333
                                                                                                  00414567
                     B)   90 DAYS X  17400                  2271 N LOCUST AVENUE              FAX 909 355-4339
                    --------------------
                   A+B)     7,727,616.00                    RIALTO CA  92377



          08-0H4104                                                                                                BID245
          08-SBD-330                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2
          06/29/06                                                                                                 07/05/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PORTION)
           2788 VENTURE DRIVE
           LINCOLN CA  95648

           ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL (PORTION)
           P O BOX 3279
           RIVERSIDE CA  92519

           PACIFIC RESTORATION GROUP                                    LANDSCAPING (PORTION)
           1280 MAGNOLIA AVENUE
           CORONA CA  92877

           SUDHAKAR COMPANY INTERNATIONAL                               STRIPING AND MARKING (PORTION)
           1450 FITZGERALD AVENUE
           RIALTO CA  92376
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,500.00         2,500.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        1,125,000.00     1,125,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           630               30.00        18,900.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           10,000.00        10,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           50,000.00        50,000.00
       6     039491      TEMPORARY CREEK DIVERSION SYSTEM               LS     LUMP SUM           50,000.00        50,000.00
       7     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            9            2,000.00        18,000.00
       8     074041      STREET SWEEPING                                LS     LUMP SUM           75,000.00        75,000.00
       9     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           10,000.00        10,000.00
      10 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           25,000.00        25,000.00
      11 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          200,000.00       200,000.00
      12 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4            7,500.00        30,000.00
      13     150662      REMOVE METAL BEAM GUARD RAILING                M           110               75.00         8,250.00
      14     150771      REMOVE ASPHALT CONCRETE DIKE                   M           110               10.00         1,100.00
      15     160101      CLEARING AND GRUBBING                          LS     LUMP SUM          175,000.00       175,000.00
      16     190101      ROADWAY EXCAVATION                             M3       39,600               20.00       792,000.00
      17     198001      IMPORTED BORROW                                M3          430               20.00         8,600.00
      18     039492      GEOSYNTHETIC REINFORCED EMBANKMENT             M3       40,400               45.00     1,818,000.00
      19 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM            4,000.00         4,000.00
      20 (S) 039493      EROSION CONTROL (TYPE PSFM)                    M2       10,000                1.00        10,000.00
      21 (S) 203021      FIBER ROLLS                                    M         1,160               10.00        11,600.00
      22 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            4,350.00         4,350.00
      23     220101      FINISHING ROADWAY                              LS     LUMP SUM           15,000.00        15,000.00
      24     260201      CLASS 2 AGGREGATE BASE                         M3          160              115.00        18,400.00
      25     390102      ASPHALT CONCRETE (TYPE A)                      TONN        370              110.00        40,700.00
      26     391003      PAVING ASPHALT (PAINT BINDER)                  TONN          1              440.00           440.00
      27     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           110               30.00         3,300.00
      28     664015      450 MM CORRUGATED STEEL PIPE                   M           150              450.00        67,500.00
                         (2.01 MM THICK)
      29     721501      CONCRETE (CONCRETED-ROCK SLOPE                 M3          700              280.00       196,000.00
                         PROTECTION)
      30     039494      CONCRETED-ROCK SLOPE PROTECTION                M3        2,980              150.00       447,000.00
                         (4T, METHOD A)
      31     721518      CONCRETED-ROCK SLOPE PROTECTION                M3          670              140.00        93,800.00
                         (1T, METHOD A)
      32     039495      HIGH STRENGTH ROCK SLOPE PROTECTION            M2        2,610               15.00        39,150.00
                         FABRIC



          08-0H4104                                                                                                BID245
          08-SBD-330                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  4
          06/29/06                                                                                                 07/05/06

 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      33     039496      GEOSYNTHETIC EMBANKMENT REINFORCEMENT          M2       20,200               16.00       323,200.00
      34 (S) 832002      METAL BEAM GUARD RAILING (STEEL POST)          M           270              150.00        40,500.00
      35 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            1            4,000.00         4,000.00
      36 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M           420                3.00         1,260.00
                         (SPRAYABLE)
      37 (S) 850122      PAVEMENT MARKER                                EA           42               15.00           630.00
                         (RETROREFLECTIVE-RECESSED)
      38     999990      MOBILIZATION                                   LS     LUMP SUM          423,436.00       423,436.00

                                                                                                    A)          6,161,616.00
                                                                                                    B)    9 DAYS X   17400
                                                                                                           -----------------
                                                                                                   A+B)         7,727,616.00


